
 

 

 

  STATE OF NORTH CAROLINA 

  DEPARTMENT OF TRANSPORTATION 

BEVERLY EAVES PERDUE  EUGENE A. CONTI, JR. 
GOVERNOR   SECRETARY 

 

September 27, 2011 
 
 

PROJECT: 2B.100711, 2B.200711, 2B.107411, 2B.207411, 2.100711, 2.200711, 
2.107411, 2.207411 

COUNTIES:  Beaufort, Pitt 
DESCRIPTION: Cutting and Removal of Vegetation and Debris at Designated Bridges, 

Culverts, Pipes, Guardrails and Guiderails 
 ADDENDUM NUMBER 1 
 
TO: Prospective Bidders 
 
Please note the following revisions to the contract proposal for the above-referenced project.   
 
• Insert Page 10A, incorporating updated Work Zone Traffic Control requirements. 
• The Bid Form has been revised reflecting corrected quantities for Item 2.  Original version of 

the Bid Form with incorrect quantities will not be accepted. 
• The Summary of Quantities for Beaufort County structures has been revised to add structures 

not listed on the original list. 
 
The remainder of the proposal document is unaffected.  If you should have any questions 
concerning this addendum, please call me at (252) 695-2044. 
 
Sincerely, 

 
Aaron Bullard, PE 
Division Contract Officer 
 
Attachments 
 
cc: Ms. Maria Rogerson, PE 
 Mr. John Hughes 

 



10A 

WORK ZONE TRAFFIC CONTROL: 
(8-16-11) SP11 R20 
 

Revise the 2006 Standard Specifications as follows: 
 
Page 11-3, Article 1101-12 Traffic Control Supervision, in addition to the stated requirements, 
add the following: 
 
Provide the service of at least one qualified Work Zone Supervisor.  The Work Zone Supervisor 
shall have the overall responsibility for the proper implementation of the traffic management 
plan, as well as ensuring all employees working inside the NCDOT Right of Way have received 
the proper training appropriate to the job decisions each individual is required to make. 
 
The work zone supervisor is not required to be on site at all times but must be available to 
address concerns of the Engineer.  The name and contact information of the work zone 
supervisor shall be provided to the Engineer prior to or at the preconstruction conference. 
 
Qualification of Work Zone Supervisors shall be done by an NCDOT approved training agency 
or other approved training provider.  For a complete listing of these, see the Work Zone Traffic 
Control’s webpage, http://www.ncdot.gov/doh/preconstruct/wztc/. 
 
Page 11-13, Article 1150-3 Construction Methods, replace the article with the following: 
 
Provide the service of properly equipped and qualified flaggers (see Roadway Standard 
Drawings No. 1150.01) at locations and times for such period as necessary for the control and 
protection of vehicular and pedestrian traffic.  Anyone who controls traffic is required to be 
qualified.  Qualification consists of each flagger receiving proper training in the set-up and 
techniques of safely and competently performing a flagging operation.  Qualification of flaggers 
is to be done at an NCDOT approved training agency.  For a complete listing of these, see the 
Work Zone Traffic Control’s webpage, http://www.ncdot.gov/doh/preconstruct/wztc/. 
 
Prior to beginning work on the project, a Qualification Statement that all flaggers used on the 
project have been properly trained through an NCDOT approved training resource shall be 
provided to the Engineer. 
 
Flagging operations are not allowed for the convenience of the Contractor’s operations.  
However, if safety issues exist (i.e. sight or stopping sight distance), the Engineer may approve 
the use of flagging operations.  Use flagging methods that comply with the guidelines in the 
MUTCD. 
 



North Carolina Department of Transportation 
BID FORM 

 
WBS ELEMENTS: 2B.100711, 2B.200711, 2B.107411, 2B.207411, 2.100711, 2.200711, 2.107411, 

2.207411 
COUNTIES: Beaufort, Pitt 
DESCRIPTION: Cutting and Removal of Vegetation and Debris at Designated Bridges, 

Culvert, Pipes, Guardrails, and Guiderails  
 

BID OPENING:  Wednesday, October 4, 2011 
 

ITEM SECT DESCRIPTION QTY UNIT UNIT 
PRICE 

AMOUNT 
BID 

1 SP CUTTING AND REMOVAL OF 
VEGETATION, BEAUFORT PRIMARY 

110 EA   

2 SP CUTTING AND REMOVAL OF 
VEGETATION, BEAUFORT SECONDARY 

178 EA   

3 SP CUTTING AND REMOVAL OF 
VEGETATION, PITT PRIMARY 

144 EA   

4 SP CUTTING AND REMOVAL OF 
VEGETATION, PITT SECONDARY 

246 EA   

5 SP GUARDRAIL/GUIDERAIL, BEAUFORT 
PRIMARY 

180,852 LF   

6 SP GUARDRAIL/GUIDERAIL BEAUFORT 
SECONDARY 

15,904 LF   

7 SP GUARDRAIL/GUIDERAIL, PITT PRIMARY 239,626 LF   
8 SP GUARDRAIL/GUIDRAIL, PITT 

SECONDARY 
25,370 LF   

 

TOTAL BID FOR PROJECT:_____________________ 
 

 
 
CONTRACTOR _______________________________________________________________________________ 

ADDRESS ___________________________________________________________________________________ 

                   ___________________________________________________________________________________ 

Federal Identification Number _____________________ Contractors License Number _______________________ 

Authorized Agent _________________________________ Title ________________________________________ 

Signature __________________________________________________________ Date ______________________ 

Witness _________________________________________ Title ________________________________________ 

Signature __________________________________________________________ Date ______________________ 
 
 
 
 
 



COUNTY WORK ORDER SYSTEM ROUTE BRIDGE #, CULVERT # (C), PIPE # (P)
BEAUFORT 2B.100711 PRIMARY US-17 3,25,41,50,56, 340

US-17 BYP C-352, 354, 355, 356, 357
US-264 1,24,26,43,51,55,63,66,323,C-34,C-36
NC-32 21,103,104,C-2
NC-33 20,30,48,52,60,65,75,76,C-49,C-6,P-219,351
NC-92 7,28,45,
NC-99 18,33,46,53,54,59,64,70,77
NC-102 23
NC-171 12
NC-306 16,19,27

2B.200711 SECONDARY SR-1001 5,89
SR-1002 35
SR-1003 42
SR-1004 19
SR-1006 81
SR-1100 10,11,13
SR-1112 9
SR-1126 P-73,P-74
SR-1127 72
SR-1136 67,68,69
SR-1138 71, P-256
SR-1158 182
SR-1159 62
SR-1163 173
SR-1199 330
SR-1326 105
SR-1331 113
SR-1334 115
SR-1336 249
SR-1339 118
SR-1343 183
SR-1403 8
SR-1404 C-319
SR-1410 4,84
SR-1414 88,90
SR-1415 P-260
SR-1416 93
SR-1422 6
SR-1424 98
SR-1501 311, 317
SR-1506 102
SR-1507 110
SR-1508 149
SR-1514 272
SR-1516 100
SR-1518 101
SR-1520 119, 297
SR-1523 112

                              SUMMARY OF QUANTITIES



COUNTY WORK ORDER SYSTEM ROUTE BRIDGE #, CULVERT # (C), PIPE # (P)
BEAUFORT 2B.200711 SECONDARY SR-1527 C-177

(CONTINUED) SR-1528 P-155
SR-1529 156
SR-1530 150, 241
SR-1532 157
SR-1607 P-231
SR-1611 159
SR-1612 255
SR-1616 161
SR1619 P-235, 236
SR-1626 136, 139, 140
SR-1629 313
SR-1700 175
SR-1718 124,131
SR-1721 314
SR-1725 126
SR-1732 130
SR-1742 135
SR-1743 178
SR-1766 P-325
SR-1901 P-29
SR-1912 P-31,P-32
SR-1919 174
SR-1923 37
SR-1924 38
SR-1925 39
SR-1931 C-238
SR-1932 14,40,52
SR-1946 17, P-184
SR-1949 315
SR-1955 15

SUMMARY OF QUANTITIES


